STATE OF CALI FORNI A BI D SUMMARY DEPARTMVENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENI NG DATE 04/ 14/ 04 I N TEHAMA, SHASTA, Sl SKI YOU, 04/ 15/ 04
CONTRACT NUMVBER 02- 3580U4 TRINITY, LASSEN AND PLUVAS COUNTI ES CONTRACT CODE ' A '
LOCATI ON 02- TRI - 299- 56. 8 AT VAR QUS LOCATI ONS 16 CONTRACT | TEMS
UPGRADE REST AREAS FEDERAL AlD ACI M 000C- (261) E
G 000C- (261) E
ACST- 000C- ( 261) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%
PROPCSALS | SSUED 15 FUND TOTAL  HA26 1, 423, 000 TOTAL NUMBER OF WORKI NG DAYS 180
NUMBER OF BIDDERS 3  ENG NEERS EST 1, 245,000.00  AMOUNT OVER 150, 842. 30 PERCENT OVER EST 12.12
Bl D RANK BID TOTAL Bl DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,395,842.30 2 M D S CONSTRUCTI ON 530 275-2779
00667297
14771 WONDERLAND BLVD FAX 530 275-9483
REDDI NG CA 96003
2 1,442,449.10 3 SPANDA | NDUSTRI AL 916 423-1700
DEVELOPMENT | NC 00208348
7515 REESE ROAD FAX 916 423-1389
SACRAMENTO CA 95828
3 1,631,470.00 1 HUTCHI NS PAVI NG AND 530 246- 4272

ENG NEERI NG | NC
16424 CLEAR CREEK ROAD
REDDI NG CA 96001

00589312
FAX 530 246-4279



02- 35804 Bl D245

02-TRI - 299 PAGE 2

04/ 14/ 04 04/ 15/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APPLY A LI NE STRI PI NG
REDDI NG CA
NORRI S STEEL FABRI CATI ON STRUCTURAL STEEL
REDDI NG CA
RON HALE CONSTRUCTI ON ASPHALT CONCRETE PAVI NG

SHASTA LAKE CA
ULEAND ELECTRIC ELECTRI CAL



02- 35804
02-TRI - 299
04/ 14/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

04/ 15/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACCELERATED PAI NTI NG
VEEST SACRAMENTO CA

APPLY A LINE I NC
REDDI NG CA

BLASER BUI LDl NG SPECI ALTY
REDDI NG CA

EMERALD TI LE
GRANI TE BAY CA

J J REBAR
SACRAMENTO CA

N M1 | NDUSTRI AL CONTRACTOR
SACRAMENTO CA

NORRI S STEEL FABRI CATI ON
REDDI NG CA

PENHALL COVPANY
SACRAMENTO CA

WESTCO PLUMBI NG
SACRAMENTO CA

VESTERN ENG NEERI NG
LOOM S CA

FI NI SH PAI NTI NG

PAVEMENT MARKI NGS

TO LET PARTI TI ONS AND ACCESSCRI ES

CERAM C TI LE

CONCRETE REI NFORCI NG

ELECTRI CAL

STRUCTURAL AND M SCELLANEOUS STEEL

CONCRETE AND ASPHALT CONCRETE REMOVAL

PLUMBI NG

AGGREGATE BASE, ASPHALT CONCRETE AND ROADWAY EXCAVATI ON



02- 35804 Bl D245

02-TRI - 299 PAGE 4
04/ 14/ 04 04/ 15/ 04
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY A LINE I NC STRI PI NG

REDDI NG CA
ENGEL CONSTRUCTI ON BUI LDI NG WORK AND LI GHTI NG ( PARTI AL)
COTTONVOOD CA
TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS
REDDI NG CA
WARDS CONCRETE CONCRETE

COTTONVOOD CA



02- 35804 Bl D245

02-TRI - 299 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
04/ 14/ 04 04/ 15/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071322 TEMPORARY FENCE (TYPE CL-1.8) M 270 19. 17 5,175. 90
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUWVP SUM 1, 667. 00* 1,667.00
PROGRAM
3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 5, 750. 00* 5, 750. 00
4 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 14, 950. 00* 14, 950. 00
5 120120 TYPE 111 BARRI CADE EA 4 200. 00 800. 00
6 150713 REMOVE PAVEMENT MARKI NG MR 120 55. 20 6, 624. 00
7 153214 REMOVE CONCRETE CURB M 170 22.08 3, 753. 60
8 153218 REMOVE CONCRETE SI DEWALK MR 2,430 12. 31 29,913. 30
9 190101 ROADWAY EXCAVATI ON VB 170 119. 60 20, 332. 00
10 032511 RELOCATE EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 1, 000. 00~ 1, 000. 00
11 260201 CLASS 2 AGCREGATE BASE VB 70 51.75 3, 622. 50
12 390101 ASPHALT CONCRETE TONN 140 172. 50 24,150. 00
13 731512 M NOR CONCRETE VB 370 466. 00 172, 420. 00
( EXPOSED AGCREGATE SI DEVALK)
14 840515 THERMOPLASTI C PAVEMENT MARKI NG M 160 89.70 14, 352. 00
15 862026 LI GHTI NG ( AREA) LS LUMP SUM 6, 500. 00* 6, 500. 00
16 994650 BUI LDI NG WORK LS LUWVP SUM 1, 084, 832. 00* 1, 084, 832. 00

TOTAL 1, 395, 842. 30



02- 35804 Bl D245
02-TRI - 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 14/ 04 04/ 15/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 18.10 4887. 00 8. 00 2160. 00

2 3,727. 00* 3727.00 1, 000. 00~ 1000. 00

3 21, 643. 00* 21643. 00 2, 000. 00* 2000. 00

4 7, 353. 00* 7353. 00 14, 000. 00* 14000. 00

5 337.00 1348. 00 250. 00 1000. 00

6 92.78 11133. 60 55. 00 6600. 00

7 21.16 3597. 20 25.00 4250. 00

8 13. 16 31978. 80 12. 00 29160. 00

9 108. 56 18455. 20 67. 00 11390. 00

10 8,479. 00* 8479. 00 750. 00* 750. 00

11 154. 21 10794. 70 108. 00 7560. 00

12 340. 67 47693. 80 140. 00 19600. 00

13 509. 88 188655. 60 660. 00 244200. 00

14 112. 37 17979. 20 80. 00 12800. 00

15 12, 630. 00* 12630. 00 15, 000. 00* 15000. 00

16 1, 052, 094. 00* 1052094. 00 1, 260, 000. 00~ 1260000. 00

TOT 1,442,449.10 1, 631, 470. 00




